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SOL-CI -12-00020 
Attachment 2: Performance Work Statement 

PERFORMANCE WORK STATEMENT 

Analytical Chemistry Laboratory Services Supporting the Unregulated Contaminant 
Monitoring Program 

1.0 Background 

The United States Environmental Protection Agency's (EPA) Office of Water (OW), specifically 
OW's Office of Ground Water and Drinking Water (OGWDW), is responsible for implementing 
the provisions ofthe Safe Drinking Water Act (SDWA) Amendments. OGWDW also 
partic.ipates in multi-media program activities conducted by several other EPA offices. Under 
the SDW A, OGWDW develops regulations and programs to protect the public health from 
contaminated drinking water and groundwater. 

EPA is responsible for investigating chemical, radiological and microbiological contaminant 
occurrence in an effort to characterize drinking water threats. EPA relies on independent 
research efforts (e.g., United States Geological Survey [USGS] studies) and is heavily engaged 
in conducting occurrence studies to obtain new data. The largest occurrence study is the 
monitoring program mandated by the Unregulated Contaminant Monitoring Rule (UCMR). The 
UCMR is a 5-year cyclic monitoring program that allows OGWDW to evaluate contaminant 
occurrence in finished drinking water. Every five years, the UCMR is redefined through 
regulatory proposal and promulgation. Monitoring results collected under the UCMR are 
correlated with population data to obtain an exposure assessment for each contaminant. If 
warranted, exposure information from the UCMR is then combined with health effects and water 
treatment control information to determine a maximum contaminant level (MCL) for a 
contaminant as a National Primary Drinking Water Standard (NPDWS). This sound science 
strategy provides the basis for maximizing public health protection. 

In the provisions of the 1996 Amendments to the SD W A, there were measures to revise the 
unregulated contaminant monitoring program. The revised program no longer falls under state 
primacy, but EPA has implementation responsibility (though states provide significant assistance 
through Partnership Agreements). Within the revised program, no more than thirty (30) 
contaminants are selected for monitoring within a 5-year UCMR cycle. EPA has implemented 
two cycles ofUCMR under the revised program, with a third cycle (UCMR3) proposed to begin 
in 2012 and ending in 2016. 

The proposed UCMR3 requires laboratories to successfully complete the EPA Laboratory 
Approval Program prior to analyzing UCMR3 samples. Laboratories that have successfully 
completed the program have been notified throughout the program after each of the various PT 
phases by a letter on EPA letterhead granting approval for each method from the UCMR 
Laboratory Approval Coordinator. Only laboratories that have received EPA approval for all 
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UCMR chemical methods (List 1 methods are included in Table 1 and the List 2 Method is 
included in Table 2 [List 3 Methods are not a part of the UCMR Chemistry Contract Services 
being procured]) will be considered for this award. List 1 and 2 methods are chemical methods, 
while List 3 are microbial methods, procured through a separate solicitation. Information 
concerning the UCMR3 Laboratory Approval Program can be obtained at 
http://water.epa.gov/lawsregs/rulesregs/sdwalucmr/ucmr3/laboratories.cfm. 

2.0 Purpose 

The purpose of this multiple-award requirement is to establish laboratory services contracts 
under the UCMR implementation program. The laboratory services entail conducting the 
analysis of samples collected at selected small water systems. For the prop.osed price ofthese 
analytical services, the contractor shall supply all necessary labor, materials, equipment and 
facilities in technical support of the program areas listed herein, and as further specified by 
written task orders issued by the Contracting Officer (CO). The contractor may be tasked with 
multiple task orders concurrently, and at times these may be of a quick response nature. 
The revised UCMR program includes three basic elements: assessment monitoring (List 1, see 
Table 1), a screening survey (List 2, see Table 2) and a pre-screen survey (List 3). The UCMR 
Laboratory Approval Program evaluates laboratories to determine their ability to perform List 1 
and List 2 methods, which are chemistry methods. Laboratories awarded a contract under this 
solicitation will not be required to perform any analyses under List 3, pre-screen survey. 

Assessment Monitoring - List 1 
In assessment monitoring, analytical methods (see Table 1: List 1 Methods) are specified that 
utilize widely available instrumentation. This regulatory requirement impacts all public water 
systems serving more than 10,000 customers, and 800 selected small water systems serving less 
than 10,000 customers. This multiple-award .contract will provide analytical services support for 
this monitoring program at the 800 selected small water systems. 

Screening Survey- List 2 
The EPA has developed analytical methods that utilize specialized instrumentation (see Table 2: 
List 2 Methods) for the contaminants listed for the screening survey. This regulatory 
requirement impacts all very large public water systems serving more than 100,000 customers, 
320 selected large water systems that serve between 10,000 and 100,000 customers and 480 
selected small water systems that serve less than 10,000 customers. This Screening Survey will 
be instrumental in assessing whether these contaminants should have priority for additional 
occurrence studies, or if these contaminants should be further elevated for future regulatory 
consideration. This multiple-award contract will provide analytical services support for this 
monitoring program at the 480 selected small water systems. These selected small systems will 
differ from the 800 small systems selected for assessment monitoring. 
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This requirement will be met through multiple-award, indefinite delivery I indefinite quantity 
type laboratory services contracts. Specific task orders will be competed among the laboratories 
awarded these contracts. These task orders will specify one or more of the following tasks to be 
completed using one or more analytical methods. In response to a written task order, the 
contractor shall be responsible for all activities relating to sample receipt, conducting the 
analyses and reporting results in support of the UCMR. The contractor may be required to 
support the assessment monitoring elements of the UCMR 3 as well as some additional 
contaminants not included in UCMR 3. The contractor will be required to have UCMR 3 lab 
approval from EPA for all chemical methods (Tables 1 and 2).The contractor shall provide 
support in the following areas: (1) laboratory analyses; (2) reporting qualitycontrol and sample 
data; (3) logistical support; and (4) monthly progress and quality control assessment reports. 

In addition to the specified tasks, the contractor shall maintain all records and documentation 
associated with the preparation and analyses of samples under this contract for a minimum 
period ofthree (3) years beyond the expiration of the task order. Should such additional 
information be required during that period, the contractor shall provide the information to the 
Government at a reasonable cost (to be determined at that time). 

Work under this contract will be limited to the types of activities specified in the following 
sections: 

3.1 Laboratory Analyses 

The contractor shall analyze water samples in accordance with the procedures detailed in the 
specified analytical methods provided by EPA (see Tables 1 and 2). All procedures specified in 
the methodology must be followed as detailed in the provided analytical method unless prior 
approval to deviate has been granted in writing by the Task Order Project Officer or Project 
Officer. Laboratories that deviate from the analytical methods provided, without first obtaining 
written permission from the EPA Project Officer or Task Order Project Officer may be liable for 
the cost of the analyses and responsible for costs associated with recollection of the sample(s). 

3.1.1 UCMR 3 Contaminants- The contractor shall analyze water samples for 
assessment monitoring contaminants listed in UCMR 3. The contaminants and methods are 
identified in Tables 1 and 2. 

3.1.2 Additional Contaminants- The contractor may be tasked with analyzing five 
additional contaminants not included in UCMR 3 assessment monitoring. These contaminants 
are included in the approved UCMR 3 methods. These contaminants include: sec-butylbenzene 
(EPA 524.3), n-propylbenzene (EPA 524.3) manganese (EPA 200.8), tellurium (EPA 200.8), and 
germanium (EPA 200.8). 
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3.2 Logistical Support 
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Samples will routinely be shipped to the contractor via an overnight express delivery service. 
The contractor shall be available and have the capability to receive, log and properly store all 
delivered samples. Sample delivery during a typical week should be expected from Tuesday 
through Friday (no Saturday deliveries). 

The contractor shall package and return all undamaged sample shipping containers and reusable 
contents. These shall be returned to the sampling coordinator by ground courier using the 
shipping account provided by EPA. The contractor shall also return all sample tracking forms 
associated with samples to the sampling coordinator. The contractor shall return all undamaged 
shipping containers, reusable contents, and sample tracking forms within thirty (30) days of 
sample receipt. 

4.0 Deliverables I Reporting Requirements 

4.1 Reporting quality control and sample data. 

Data for all sample analyses and related quality control samples (e.g., field sample, spiked 
sample, laboratory fortified blank, continuing calibration results, etc.) are to be reported 
electronically to the EPA. The format for these reports will be specified in each task order. EPA 
will electronically validate reported data in accordance with method procedures. In addition, the 
contractor shall be subjected to annual on-site audits of its laboratory and facilities. 

The contractor shall concurrently report to the EPA all data for a specific array of samples, 
collected from an individual Public Water System, for a specific collection event. The contractor 
shall not report partial sets of analytical data. The timeliness of submitting these results to EPA 
is specified in the QASP for task 4.1. 

The contractor shall submit a draft Monthly Progress and Quality Control Assessment Report, in 
hard copy and electronic MS Word or Adobe PDF format, to the Task Order Project Officer, and 
the Project Officer and the Contracting Officer. This report must detail activities toward 
fulfilling any of the above tasks, as defined in the Task Order, which were performed during the 
past month and billed to the contract. This report shall be submitted on or before the 20th day of 
the succeeding month. The format of the report will be specified in each task order. The draft 
Monthly Progress and Quality Control Assessment Report will be reviewed within 14 days, after 
which the contractor shall address comments and submit a final Monthly Progress and Quality 
Control Assessment Report to the Task Order Project Officer, the Project Officer, and the 
Contracting Officer. The contractor shall be subject to scheduled paper audits of data in 
accordance with the analytical method procedures. In addition, the contractor shall be subject to 
scheduled on-site audits of its laboratory and facilities. 
The contractor shall submit a weekly report based on an Excel spreadsheet that EPA sends to the 
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lab which indicates the planned sampling schedule. The laboratory shall provide information for 
each sample kit received concerning sample collection date, sample receipt date, and comments 
concerning sample receipt. The laboratory shall also verify that the chain of custody form 
matches the sample kit ID and will notify EPA ifthere are any discrepancies. 

The contractor shall notify EPA of Sampling/shipping errors or discrepancies on the same day or 
within one day following the receipt of samples. 

If re-analysis of samples affected by Quality Control failures (ie, insufficient sample volume 
remaining for reanalysis, holding time expired, other QC failures, etc) is necessary, EPA will be 
notified on the same day or within one day following the discovery of the QC failure. 

4.2 Quality Assurance 

The contractor shall submit a UCMR 3 Programmatic Quality Assurance Project Plan (PQAPP). 
The PQAPP shall meet all the QA requirements as described in this Performance Work 
Statement and FAR clause 52.246-11. 

5.0 Adherence with Information Technology (IT) requirements 

COMPLIANCE WITH FEDERAL AND EPA INFORMATION TECHNOLOGY 
REQUIREMENTS 

All work performed by the contractor shall comply with pertinent Federal and EPA information 
processing and telecommunications standards and procedural guidelines. The contractor shall 
also comply with the Federal Information Processing and Standards (FIPS), published by the 
National Institute for Standards and Technology (NIST). Additionally, the contractor shall 
comply with EPA's technical and operational standards, policies and procedures as issued by its 
technology services organizations. 

Federal Policies and Regulations 

Computer Security_ Act of 1987 http:/ I csrc.nist. gov I groups/SMA/ispab/ documents/ csa 87.txt 
The Privacy Act of 1974 Section 
552a http://www. iustice. gov/opcl;'privstat.htm 

The Rehabilitation Act Section 508 http://www .access-board. gov I sec508/ guide/ act.htm 
Architectural and Transportation 
Barriers Compliance Board 
Electronic and Information 
Technology (EIT) Accessibility 
Standards (36 CFR part 1194) http://www.access-board.gov/sec508/508standards.pdf 
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The Fair Labor Standards Act of 
1938 as amended, and any 
applicable Executive Orders 
U.S. Office of Management and 
Budget (OMB) Circular A-4, Risk 
Analysis 
OMB Circular A-ll, Financial 
Reporting and Performance 
OMB Circular A-76, Personnel 
Issues 
OMB Circular All9, Consensus 
Standards 
OMB Circular A-123, Internal 
Control Management 
OMB Circular A-130, Information 
Resource Management 
OMB Circular A-131, Value 
Engineering 
OMB Memorandum M-08-27, 
Guidance for TIC compliance 
OMB Memorandum M-08-22, 
Guidance on implementing FDCC 
OMB Memorandum M-07-24, 
Updated principles for Risk 
Analysis 
OMB Memorandum M-07-11, 
Implementation of Commonly 
Accepted Security Configurations 
for Windows O_perating Systems 
OMB Guidelines for Ensuring and 
Maximizing the Quality, 
Objectivity, Utility, and Integrity of 
Information Disseminated by 
Federal Agencies 
Federal Information Security 
Management Act (FISMA) 
U.S. Department of Commerce, 
National Institute of Standards and 
Technology (NIST) Special 
Publication (SP) 800-34 

NIST SP 800-53, Rev. 3 

Federal Continuity Directive 1 
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http://www.dol.gov/whd/regs/statutes/FairLaborStandAct.pdf 

http://www.whitehouse.gov/omb/circulars a004 a-4/ 
httQ:/ /www. whitehouse.gov lomb/ circulars a 11 current year 
all toe 
httQ://www.whitehouse.gov/omb/circulars a076 a76 incl tee 
h correction 

http://www.whitehouse.gov/omb/circulars/all9/all9.html 

htto://www.whitehouse.gov/omb/circulars al23 rev 

http://www. whitehouse. gov/ omb/ circulars al30 al30trans4 

http://www.whitehouse.gov/omb/circulars al31/ 
http://www.whitehouse.gov/sites/default/files/omb/assets/omb; 
memoranda/fv2008/m08-27.pdf 
httQ://www.whitehouse.gov/sites/default/files/omb/memorand 
a/fy_2008/m08-22.pdf 

htto://www.whitehouse.gov/sites/default/files/omb/assets/omb 
memoranda/fv2007 /m07-24. pdf 

http://www.whitehouse.gov/sites/default/files/omb/assets/omb 
memoranda/fv2007/m07-ll.pdf 

httQ:I /www. whitehouse. gov /omb/fedreg final information gu 
alitv guidelines 

http:/ /csrc.nist.gov/drivers/documents/FISMA-final.pdf 

htt]2://csrc.nist.gov/]2ublications/nist)2ubs/800-34-revl/s]2800-
34-revl errata-Novll-201 O.odf 

http://web.nvd.nist.gov/view/800-53/home 

http://www.fema.§!;ov/pdf/about/offices/fcdl.pdf 
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Electronic Signatures in Global and 
National Commerce Act (ESIGN) 
Federal Information Processing 
Standards 
Government Information Security 
Reform Act 
Government Paperwork Elimination 
Act (GPEA) 
Information Technology 
Management Reform Act 

OMB Memorandum on Agency 
Architecture Development 

PDD-63 White Paper 
Presidential Decision Directive -
PDD-62 
Presidential Decision Directive -
PDD-67 

FIPS Publications 

Section 508 Compliance 
NARA Electronic Records 
Management (ERM) Guidance 
Homeland Security Presidential 
Directive (HSPD) 12 
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http://www.whitehouse.gov/omb/memoranda/m00-15.html 

http://www .itl.nist. gov /fipspubs/ 

http://www. whitehouse.gov I omb/memoranda/mO 1-08. pdf 

httQ://www.whitehouse.gov/omb/circulars/a130/a130.html 

http://www.whitehouse.gov/omb/memoranda/m96-20.html 

http://www. whitehouse.gov I omb/memoranda/m97 -16.html 

http:/ /fas. org/irp/ offdocs/paper5 98 .htm 

http://fas.org/irp/offdocs/pdd-62.htm 

httn_:/ /fas.org/im/offdocs/odd/odd-67 .htm 

htto://csrc.nist.gov/oublications/PubsFIPS.html 
httQ :/ /www. secti on5 08. gov /index. cfm ?FuseAction=content&I 
D=12 
httQ://www.archives.gov/records-mgmt/initiatives/ernl-
guidance.html 
httQ://www.whitehouse.gov/omb/memoranda/fy2005/m05-
24.pdf 

EPA Policy and Procedures 

EPA Standard Operating Procedures for the Development and httQ://www.eQa.gov/Qroductreview/ 
Review ofPublications: Printed, Web, and Other Media index.html 

htto :/ /iasoub. eo a. gov I sor internet/re 
'gistrv/datareg/home/overview/home 

Data Standards and Environmental Data Registry (EDR) .do 

EPA Information Resources Management (IRM) Policy http://www .epa. gov /irmpoli8/ 
httQ :/ /www. eQa. gov /irmQoli8/ archiv 

IRM Policy Manual ed/polman/index.html 

EPA Section 508 Accessibility Guide httn_://www.epa.g,ov/accessibilitv/ 

EPA Web Guide http://vosemite.epa.gov/oei%5Cweb 
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I!Zuide.nsf/homepage/ 

EPA Office of Water Web Standard Operating Procedures and 
Guidance lhttp://epaowhelpdesk.zendesk.com/ 
Guide for Developing Usable and Useful Web Sites (Usability 
Guidelines) http:/ /www.usabilitv.gov/ 

Monitoring Information in STORET http://www. epa. gov I storet 

National Hydrography Dataset (NHD) httQ://www.eQa.gov/waters 
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Table 1: Assessment Monitoring Methods and Analytes 
(List 1 Methods) 

Volatile Organic Compounds 
EPA 524.3 

Analyte CAS Number MRL 

1,2,3-trichloropropane 96-18-4 0.03 f.lg/L 

1,3-butadiene 106-99-0 0.1f.1g/L 

chloromethane (methyl chloride) 74-87-3 0.2f.1g/L 

1,1-dichloroethane 75-34-3 0.03 f.tg/L 

n-propylbenzene1 103-65-1 0.03 f.lg/L 

bromomethane (methyl bromide) 74-83-9 0.2f.1g/L 

sec-butylbenzene1 135-98-8 0.04f.lg/L 

chlorodifluoromethane (HCFC-22) 75-45-6 0.08f.1g/L 

bromochloromethane (halon 1011) 74-97-5 0.06J.1g/L 

Synthetic Organic Compounds 
EPA 522 

1,4-dioxane 123-91-1 0.07 f.lg/L 

Metals 
EPA 200.8 Rev 5.4 

vanadium 7440-62-2 0.2f.1g/L 

molybdenum 7439-98-7 1J.1g/L 

cobalt 7440-48-4 1f.lg/L 

strontium 7440-24-6 0.3f.1g/L 

chromium 7440-47-3 0.2f.1g/L 

manganese1 7439-96-5 1f.lg/L 

tellurium1 13494-80-9 1f.lg/L 

germanium1 7440-56-4 1f.lg/L 

Oxyhalide Anion 
EPA 300.1 

chlorate 14866-68-3 20f.lg/L 

Perfluorinated Compounds 
EPA 537 Rev 1.1 

perfluorooctane sulfonate (PFOS) 1763-23-1 0.04f.lg/L 
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perfluorooctanoic acid (PFOA) 

perfluorononanoic acid (PFNA) 

perfluorohexane sulfonic acid 
(PFHxS) 

perfluoroheptanoic acid (PFHpA) 

Hexavalent chromium 
EPA 218.7 

chromium (VI) 

335-67-1 

375-95-1 

355-46-4 

375-85-9 

13907-45-4 
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0.02 J.tgiL 

0.02 J.tg/L 

0.03 J.tg/L 

0.01 J.tg/L 

0.03 J.tg/L 
1 Designates extra contammants, as discussed m SectiOn 3 .1.2 

Table 2: Screening Survey Methods and Analytes (List 2 
Methods) 

Hormones 
EPA 539 

Analyte CAS Number MRL 

17-p-estradiol 50-28-2 0.0004 J.tg/L 

17-a-ethynylestradiol ( ethinyl 
57-63-6 0.0009 J.tg/L 

estradiol) 

16-a-hydroxyestradiol (estriol) 50-27-1 0.0008 J.tg/L 

equilin 474-86-2 0.004 J.tg/L 

estrone 53-16-7 0.002 J.tg/L 

testosterone 58-22-0 0.0001 J.tg/L 

4-androstene-3,17-dione 63-05-8 0.0003 J.tg/L 
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Reports ofWork 

Analytical Chemistry Laboratory Services Supporting the Unregulated Contaminant 
Monitoring Program 

Work shall be divided into task orders. Reports submitted under this contract shall reference the 
contract number, the task order number and the Environmental Protection Agency (EPA) as the 
sponsonng agency. 

Monthly Progress Reports 
A combined monthly progress report and monthly financial management report is required . . 
Monthly progress reports will include summaries of number samples analyzed, number of . 
samples analyzed that met all required quality control requirements, and average elapsed time 
between sample collection and extraction and/or analyses. The monthly progress report shall be 
divided into the following two sections: 

A. Monthly Progress Report 

For each task order, the contractor shall furnish a combined monthly technical and financial 
progress report briefly stating the progress made, including the percentage of the task order 
completed during the reporting period. 

The contractor shall report, by task order, when appropriate, the following: 
• Financial information, including: 

o the original amount of funding for the task order, 
o the available funds remaining after billing from the previous month, 
o the amount of funds claimed for the current month 
o an estimate of the amount of funds needed for work in progress 
o the funds remaining for the task order 

• Sample kit tracking information, including: 
o the number of valid kits received (ie, no broken bottles, meets holding time, 

preservation and temperature requirements) 
o the number of invalid kits received, 
o the total number of valid kits received during the contract 
o the total number of invalid kits received during the contract 

• Summaries of analyses performed in the month, by method, including: 
o the number of samples analyzed, 
o the number of samples analyzed that met all required quality control 
o thquriYemgutsJapsed time between sample collection to extraction and between 

extraction to analysis. 
The contractor shall track the number of analyses available for each method for each task order. 
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This includes the following, sorted by Task Order: 
• The original number of samples included in the Task Order 
• The number of samples remaining from the previous month 
• The number of samples billed with the current invoice 
• The number of samples in progress (ie, received yet analysis is not complete) 
• The number of samples scheduled to be received but not yet received as of the time of the 

report 
• The total number of samples remaining for the Task Order 

The contractor shall include a statement acknowledging that the laboratory will not process any 
samples received that exceed task order capacity. The contractor shall notify the EPA Project 
Officer when 75% of task order capacity is reached for each method. 

B. Monthly Task Order Report 
The report shall include a Monthly Task Order report, specifying individual samples to be 
invoiced, sorted by Task Order and Method, including the following: 

• Invoiced cost for the past month, relative to the total number of samples analyzed, which met 
all QC requirements and were reported as a complete set for all methods from a sampled 
location. (With subtotals indicated for field samples, field blanks (when needed), Lab 
Fortified Sample Matrix [LFSM] samples and LFSM duplicate [LFSMD] samples. LFSMs 
and LFSMDs must be prepared from EPA provided samples.) 

• Cumulative costs submitted under the task order, relative to total number of samples 
analyzed since the task order was awarded (with subtotals indicated for field samples, field 
blanks, Lab Fortified Sample Matrix [LFSM] samples and LFSM duplicate [LFSMD] 
samples). 

• The contractor shall also identify any difficulties encountered and remedial action taken 
during the reporting period and anticipated activity during the subsequent reporting period. 

Monthly invoices must contain all samples reported for the invoicing month, as determined by 
the creation date in the text files reported for that month (as defined in Table 1 UCMR 3 Text 
File Specifications for Chemical Analyses). An example UCMR 3 Monthly Report is included 
as Attachment 4. 

This submission does not change the notification requirements of the "Limitation of Funds" 
clauses requiring separate written notice to the Contracting Officer. 

An electronic cofy of the reports (in Adobe pdf) shall be submitted to the following addressees 
or before the 201 of each month following the first complete calendar month of the contract. 
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Distribute the reports as follows: 

No. of Copies 
1 
1 
1 

Draft Task Order Invoice Report 

SOL-CI-12-00020 
Attachment 3: Reports of Work 

Addressee 
Contracting Officer 
Project Officer 
Task Order Project Officer 

Prior to the submission of a final invoice for a task order (typically on a monthly basis), the 
contractor shall provide a draft task order invoice report to the Project Officer and the Task 
Order Project Officer on or before the 201

h of each month following the first complete calendar 
month of the contract.. The draft task order invoice report shall identify samples (field samples, 
field blanks, and any prepared LFSM and LFSMD using those field samples), which have been 
reported as a complete set during the invoice performance period. Complete sets of samples are 
specified by EPA sampling kit ID and method and collected from an individual sampling 
location at the same time (ie, FS, FB, LFSM, LFSMD). Draft task order invoice reports must 
contain all samples reported for the invoicing month, as determined by the creation date in the 
text files reported for that month. The format shall be identical to the final monthly progress 
report as described in Attachment 4. The Task Order Project Officer will review and provide 
feedback to the contractor within fourteen (14) calendar days. This review will allow EPA to 
confirm the array of billable samples, included on the Draft Task Order Invoice Report, match 
the array of acceptable samples that have been electronically reported by the laboratory during 
the invoiced period of performance. This process minimizes the risk of cost disallowance or 
resubmission of contraotor invoices due to errors. 

SPECIAL REPORTS 
Additional report requirements may be identified in the Task Orders. Delivery schedule, number 
of copies, and distribution will also be identified in the Task Order. 

DATA SUBMISSION 
Laboratories shall submit comprehensive sets of analytical results for field samples, required 
quality control (QC) samples and QC parameters using the electronic reporting format and 
instructions included as Attachment 5. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

001 04/16/2013 
B. ISSUED BY CODE CPOD 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

Babcock Laboratories, Inc. 
Attn: CYNDI K. MOORE 
P.O. BOX 432 

--··----------------

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

7. ADMINISTERED BY (If other than Item 6) 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

9516533351 
RIVERSIDE CA 925020432 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
x EP-C-13-004 

CODE (b)(4) FACILITY CODE 

0001 
10B. DATED (SEE ITEM 13) 

12/27/2012 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. _If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment. and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITIEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor !Rl is not. O is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AfldEN~ty1E~T/MOPIFICATION fOrqan;zed bv rCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: wl(_b.Ll~,__4_,_j _______ _,_ 
TOPO: April Dupre 
LIST OF CHANGES: 

Reason for Modifi~ation Other Administrative Action 

The purpose of this modification is to Clarify reporting requirements as called out in 

Attachment 1 (one Page) (Communication Strategy). Replace the original Attachment 1 
(Deliverables portion only) with the one included with his modification (one page). 

All other terms and conditions remain unchanged 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Noelle Mills 

16C. DATE SIGNED 

(''6 APR 2013 
STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-C-l3-00 4 /000 2 /00 2 

NAME OF OFFEROR OR CONTRACTOR 

Babcock Laboratories, Inc. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
us Environmental Protection 
RTP-Finance Center 
Mail Drop Dl4 3-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/29/2013 

Agency 

to 08/05/2013 

QUANTITY UNIT UNIT PRICE AMOUNT 

(C) (D) (E) (F) 

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



Attachment 1 Communication Strategy 

Deliverables 
Reporting Email Header Frequency Report To 
Type 
Electronic "LabiD YYMMDD.txt" Weekly Cl TSC-UCMR@e(;1a.gov 
Reporting of (LabiD-underscore-File (suggested) 
Analytical results Creation Date) 
via Text File 
Laboratory QC "QC Problem" Within 1 day of TOPO, PO, UCMR 
Problems discovery Sampling Coordinator 
Sampling and "Sampling Error" Within 1 day of TOPO, PO, UCMR 
Shipping Errors discovery Sampling Coordinator, 

UCMR Implementation 
Contractor 

Sample Schedule "weekly update Weekly by SAM TOPO, PO, UCMR 
Spreadsheet YYMMDD" EST on Sampling Coordinator, 

TUESDAY UCMR Implementation 
Contractor 
Cl TSC-UCMR@eQa.gov 

Sample Tracking "Sample Tracking Forms Weekly by SAM TOPO, PO, UCMR 
Forms (Scanned) YYMMDD'' EST on Sampling Coordinator, 

TUESDAY UCMR Implementation 
Contractor 

Sample Tracking NA Monthly Mail to: 
Forms (Hard UCMR Implementation 
Copy) Contractor 

Great Lakes Environmental 
Center, Inc. (GLEC) 
739 Hastings St. 
Traverse City, Michigan 
496S6 

Draft Task Order "draft task order invoice" Monthly by the TOPO,PO 
Invoice 201

h of each 
month 

Monthly Progress "Monthly Progress and Monthly CO, PO, TOPO 
and Quality Quality Control 
Control Assessment Report" 
Assessment 
Report 


